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a. Description.

This work consists of excavating, stripping topsoil, placing and compacting embankment, and
grading for driveway and side street construction, sidewalks and/or other areas designated on
plan. This work shall be done in accordance with Section 205 of the 2020 Michigan Department
of Transportation Standard Specifications for Construction, except as herein provided.

b. Materials.
All work shall be in accordance with the contract documents.

c. Construction.

Suitable excavated material from the project shall be used where needed to construct
embankments or flatten side slopes on driveways, streets, sidewalks and/or in other earthwork
areas designated on the plans, as directed and approved by the Engineer. Unsuitable or surplus
excavated material that cannot be used on the project shall become the property of the
Contractor and disposed of properly.

d. Measurement and Payment.

Pay Item Pay Unit
Excavation, Earth, SAD . .......ooi e Cubic Yard

Payment for Excavation, Earth, SAD includes all equipment, labor and materials to complete
this item as specified above.

The Engineer will measure Excavation, Earth, SAD in its original position. Excavated material
will be measured and paid for once. Payment includes excavation and all work associated with
the material after excavation for constructing embankment, other approved use, and disposal.
Storage of excavated material to be used as embankment shall be the Contractor’s
responsibility. No extra compensation will be allowed for storage or hauling costs associated
with embankment.

Payment for all embankment required for earthwork shall be included in the measured quantity
for Excavation, Earth, SAD to the extent that embankment material approved by the Engineer
is available on the project. Embankment constructed from off-site material will be paid for per
the standard embankment pay item(s) only after approved on-site material has been exhausted
on proposed embankments on the project.



