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a. Description. The Hot Mix Asphalt (HMA) and Concrete Pavement Warranty (Pavement
Warranty) consists of the contract warranty provisions, warranty bond, the terms of this special
provision, the terms of the special provisions for Warranty Work Requirements for HMA and
Concrete Pavements, and the Specifications for Warranty Work included in the contract. This
special provision establishes the common terms, definitions, and requirements applied to
pavement projects requiring a warranty. The Pavement Warranty assures and protects the Local
Agency (Agency) from specific defects in pavements due to materials and/or workmanship.
Under the Pavement Warranty special provisions the Contractor is responsible for correcting
defects in the pavement caused by elements within the Contractor’s control (i.e., the materials
and/or workmanship), during the warranty term. The Pavement Warranty passes through to
subcontractors and / or suppliers at the direction of the Contractor and upon written notice to the
Agency. The Agency is responsible for the pavement design. Therefore, the Contractor assumes
no responsibility for design related defects. A pavement defect due to the materials, workmanship
and the design, will result in a shared responsibility for correcting the defect by the Agency and
the Contractor. The Contractor is responsible for the percentage of fault attributable to the
materials and/or workmanship. The Agency is responsible for the percentage of fault attributable
to the design. Note: The Agency elects to require the Contractor to provide the pavement
design(s) in design-build contract documents and specifications. In this case, the Contractor is
responsible for the percentage of fault attributable to the design

b. Definitions.
Abrasion. The wearing (loss) of a material by tire friction or snow plowing.
Acceptance Date of Warranted Work. The date when the warranted work is complete, has been
determined by the Agency to be in compliance with the contract specifications, and is continuously
open to traffic. This is the date of warranted work acceptance (See Section c. Warranted Work
Acceptance) and constitutes the start of the warranty period. There may be more than one
acceptance date of warranted work for a project.
Adhesion. The bonding of a material to an underlying pavement surface.
Asphalt Flushing. The accumulation of excess asphalt binder on the pavement surface that creates a
shiny, reflective condition, and becomes tacky to the touch at high temperatures.
Cohesion. The resistance of a material to internal rupture.
Conflict Resolution Team (CRT). The three-person team responsible for voting in resolution of disputes
between the Agency and the Contractor regarding any claim of non-compliance with the warranty
requirements.
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Crack. A visible fissure or surface discontinuity that may or may not extend through the entire
slab/pavement. Cracks may be singular or in multiple patterns. Surface Crack types are:
a. Alligator. Parallel longitudinal cracks with transverse tears between them exhibiting a pattern
similar to an alligator hide. An alligator crack typically starts in a wheel path and may extend to
other lane locations of a HMA pavement.
b. Block. Transverse and longitudinal cracking in a pavement that has progressed to a pattern
that the pavement is broken into blocks of size less than 12 - foot by 12 - foot. The shape of
each block may be irregular.
c. Corner. Orientation is generally diagonal and located near a concrete slab corner. It may
intersect either a transverse or a longitudinal pavement joint.
d. Longitudinal/Open Joint. A crack, at least five feet in length, that is oriented primarily in the
longitudinal direction versus the transverse direction. That is, the angle between the overall
crack line and the centerline is less than 45 degrees. It can exist anywhere in the driving lane;
i.e., at the pavement centerline joint, wheel path, center of lane, or lane/shoulder joint. This does
not include reflective cracking from underlying pavement.
e. Map. Interconnecting, variable spaced cracks in a random orientation and pattern.
f.

Non-Working. Cracks that experience relatively little horizontal or vertical movement as a result
of temperature change or traffic loading. As a general rule, a width less than 1/8 inch.

g. Transverse. A crack, at least five feet in length, that is oriented primarily in the transverse
direction versus the longitudinal direction. That is, the angle between the overall crack line and
the transverse line is less than 45 degrees. It can be either straight or irregular in direction.
h. Working. Cracks that experience considerable horizontal or vertical movement as a result of
temperature change or traffic loading. In general, the width is greater than or equal to 1/8 inch.
De-bonding. A physical separation of two HMA layers. De-bonding will be visually identified as shoving,
or loss of the top course. Surface potholes, regardless of depth, will be classified as de-bonding.
Driving Lane(s). The delineated pavement surface used by traffic and the portion of the pavement
considered warranted work. Each of the following is considered a separate driving lane.
-

Each individual mainline lane.
The sum of all ramp lanes and the associated acceleration/deceleration lanes is considered a
separate driving lane.
The sum of all auxiliary lanes, such as passing lanes and turn lanes, is considered a separate
driving lane.

Approaches, driveways, shoulders and adjoining transition tapers between various types of pavement
are not considered driving lanes for the purpose of this provision.
Joint Sealant Failure. The loss of material integrity consisting of either adhesive failure de-bonding),
cohesive failure (material separation), or the complete loss of sealant material.
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Local Agency. A road commission or municipality with legal responsibility for the roads or streets within
their respective governmental jurisdictions. Sometimes referred to as Agency.
Loss of Cover Aggregate. Areas of coarse and fine aggregate removal from the pavement surface
caused by the mechanical action of troweling and/or grooving the concrete surface during placement.
Opening to Traffic. The allowance of vehicles on the new pavement with the appropriate lane markings/
striping and signage.
Over-band. A type of crack sealing in which sealing material is allowed to completely cover prepared
cracks by extending onto the adjacent pavement surface.
Raveling. Surface disintegration of a HMA pavement, due to the loss of coarse or fine aggregate material
that occurs over an area or in a continuous longitudinal strip. Wear caused by snowplow abrasion is
not considered raveling.
Rutting. A longitudinal surface depression in the wheel path. It may have associated transverse
displacement or humping.
Scaling. The concrete surface has a visible, exposed, rough texture from a loss of either aggregate or
mortar.
Shattered Slab. A concrete pavement slab broken into four or more sections by full-depth cracks.
Spall. Broken or missing piece of concrete contiguous with the perimeter edge of a slab with a surface
area exceeding two square inches.
Warranty Bond. A bond (the lesser amount of 5% (percent) of the total contract amount or $1,000,000)
issued by a surety which guarantees meeting of the warranty requirements.
Warranted Work. Completed warranted work upon acceptance that is to be evaluated throughout the
warranty term.
Warranty Work. Corrective actions / repairs performed to correct deficiencies in the completed
warranted work in order to achieve final acceptance (Section l of this special provision) at the end of
the warranty term.
Warranty. A surety guarantee that the warranty requirements will be met.
c. Warranted Work Acceptance. The Agency and the Contractor must jointly review all completed
warranted work, or a portion thereof, as determined by the Agency. If the work does not meet
contract requirements, the Contractor must make all necessary corrections, at their expense, prior
to acceptance. Warranted work acceptance will occur as soon as the Agency’s confirmation is in
writing in the Agency’s acceptance notice. And that contract requirements have been met for the
warranted work and has been continuously open to traffic. The date on which acceptance date of
warranted work occurs is the start date for the warranty term.
Warranted work acceptance will be documented in the Agency’s acceptance notice and executed
jointly by the Agency and the Contractor. A copy of the acceptance notice will be sent to the
Contractor’s warranty bond surety agent by the Agency. Neither the warranted work acceptance
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nor any prior inspection, acceptance or approval by the Agency diminishes the Contractor’s
responsibility under this warranty.
The Agency in order to accommodate seasonal limitations or staged construction shall accept the
warranted work and begin the warranty term, excluding any area needing corrective work.
Acceptance of material, in penalty, under the Agency’s quality assurance program will not relieve
the Contractor from meeting the Pavement Warranty requirements for the accepted material.

d. Warranty Bond. The Contractor is to furnish a single term warranty bond on a form supplied by
the Local Agency, in an amount stipulated in the Special Provision for Warranty Work
Requirements, prior to contract award. The effective starting date of the warranty bond and
warranty term will be the Acceptance Date of Warranted Work. The warranty bond will be
released at the end of the warranty term and/or upon satisfactory completion of all warranty work;
whichever is later as per Section l. Final Acceptance of this special provision.
e. Rights and Responsibilities of the Agency. The Agency:
1.
Reserves the right to approve the schedule, time, traffic control and methods proposed by
the Contractor to perform warranty work.
2.

Reserves the right to approve all material usage and specifications in warranty work.

3.
Reserves the right to determine a Contractor’s warranty work performance as meeting the
contract specifications.
4.
Reserves the right to perform, or have performed, routine maintenance during the
warranty term; which routine maintenance will not diminish the Contractor’s responsibility under the
warranty.
5.
Reserves the right, upon the non-availability of the Contractor, to make immediate
emergency repairs to the pavement to prevent an unsafe road condition as determined by the Agency
and upon notification to the Contractor of the requirement for additional repairs.
6. Will be responsible for monitoring the pavement throughout the warranty term. And will provide
the Contractor all written reports of the pavement condition related to the warranty requirements. The
Agency reserves the right not to relieve the Contractor of any responsibility based upon a claim for
any failure by the Agency to adequately monitor the pavement or to report findings to the Contractor.
7.
Will be responsible for notifying the Contractor, in writing, of any warranty work (corrective
action/repair) requirement to meet the warranty requirements.

f.

Rights and Responsibilities of the Contractor. The Contractor:

1.
Must warrant to the Agency that the warranted work will be free of defects in the materials
and/or workmanship. Ensure the warranty bond is described on the completed form and submitted to
the Agency prior to award of contract.
2.
Will be responsible for performing all warranty work including, but not limited to,
maintaining traffic, finish pavement marking, and restoring all other associated pavement features, at
the Contractor’s expense.
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3.
Will be responsible for performing all repairs, resulting from being in non-compliance with
the warranty requirements, using Agency approved materials and methods. Corrective actions and/or
repairs shall commence before the expiration of the 60-day period of notification unless otherwise
approved by the Agency.
4. Will be responsible to perform emergency repairs of the warranted work upon verbal and
written notification from the Agency as per Section k. Emergency Repairs in this Special Provision.
5.
Must notify the Agency and submit a written course of action for performing the needed
warranty work a minimum of 10 (ten) calendar days prior to commencement of warranty work, except
in the case of emergency repairs as detailed in this special provision. The submittal must propose a
schedule for performing the warranty work and the materials and methods to be used.
6.
Must follow an Agency approved maintaining traffic plan when performing warranty work.
Ensure all warranty work is performed under permit issued by the Agency’s Engineer. The permit fee
and an individual permit performance bond will not be required. The permit insurance requirements,
however, will apply.
7.
Must furnish to the Agency, if warranty work required, a supplemental lien bond covering
any warranty work being performed. The supplemental bond is furnished prior to beginning any
warranty work. Ensure the supplemental bond is in the amount required by the Agency to cover the
costs of warranty work.
8.
Must complete all warranty work prior to conclusion of the warranty period, or as otherwise
agreed to by the Agency.
9.
Will be liable during the warranty period in the same manner as Contractors currently are
liable for their construction related activities with the Agency pursuant to the current MDOT Standard
Specifications for Construction including, but not limited to subsections 104.07.C, 107.10, and 107.11
or revisions thereto. This liability will arise and continue only during the period when the Contractor is
performing warranty work. This liability is in addition to the Contractor performing and/or paying for
any required warranty work, and will include liability for injuries and/or damages and any expenses
resulting therefrom which are not attributable to normal wear and tear of traffic and weather; but are
due to non-compliant materials, faulty workmanship, and to the operations of the Contractor as set
forth more fully in subsections 104.07.C, 107.10 and 107.11 of the current MDOT Standard
Specifications for Construction or revisions thereto.

g. Evaluation Method. The Agency will conduct pavement evaluations by dividing the project into
segments. Each individual driving lane will be divided into segments of 528 feet (1/10 mile) in
length for measuring and quantifying the condition parameters. The Evaluation Method will
include field pavement condition reviews. The Agency reserves the right to waive this evaluation
in emergency situations.
The beginning point for laying out segments will be the Point of Beginning (POB) of the project.
Segments will be laid out consecutively to the Point of Ending (POE) of the project. The original
segmentation of the project will be used for all successive reviews throughout the warranty term.
h. Condition Parameters. Condition parameters are used to measure the performance of the
warranted pavement during the warranty term. Each condition parameter threshold limit is applied
to each segment and defines the number of allowable defective segments before corrective action
(warranty work) is required.
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During the warranty term, the Contractor will not be held responsible for pavement defect caused
by factors unrelated to materials and/or workmanship. These include but are not limited to:
chemical and fuel spills, vehicle fires, snow plowing, and quality assurance testing such as coring.
Other factors considered to be beyond the control of the Contractor which may contribute to
pavement distress will be considered by the Agency’s Engineer on a case by case basis upon
receipt of a written request from the Contractor.
i.

Warranty Requirements. Warranty work will be required when the following two criteria are met
as a result of a defect in the pavement.
Criterion 1 - The threshold limit for a condition parameter is exceeded, and
Criterion 2 - The maximum allowable number of defective segments is exceeded for one or more
condition parameters for a driving lane.
Specific threshold limits and segment limits are covered in the Agency’s Special Provision for
Warranty Work Requirements.
Joint field investigation(s) by the Agency and the Contractor will be conducted to reach an
agreement to determine the cause(s) of the pavement defects, whether the cause(s) are a result
of defects in materials and/or workmanship, and assignment of responsibility. All costs related to
the joint field investigation will be shared proportionately between the Contractor and the Agency
based on the determined cause of the condition.
If an agreement cannot be reached, a Conflict Resolution Team (CRT) shall be convened in
accordance with Section j. Conflict Resolution Team of this special provision.

j.

Conflict Resolution Team (CRT). If a dispute arises on the application or fulfillment of the terms
of this warranty, either party may serve written notice that appointment of a CRT is required. The
sole responsibility of the CRT is to provide a decision on disputes between the Agency and the
Contractor regarding application or fulfillment of the warranty requirements. The CRT will consist
of three voting members:
•
•
•

One (1) member selected and compensated by the Agency.
One (1) member selected and compensated by the Contractor.
One (1) member mutually selected by the Agency and the Contractor. Compensation for the
third party member will be equally shared by the Agency and the Contractor.

At least two members of the CRT must vote in favor of a motion to make a decision.
The CRT decides the need for a forensic investigation, its scope and the party to conduct the
investigation. The forensic investigation, if any, will be conducted following the NCHRP Report
747 “Guide for Conducting Forensic Investigations of Highway Pavement”. All costs related to
the forensic investigation will be shared proportionately between the Contractor and the Agency
based on the determined cause of the condition.
k. Emergency Repairs. When the Agency determines that emergency repairs of the warranted
work are necessary for public safety, the Agency or its agent may take immediate and sufficient
repair action to safeguard the traveling public prior to notification to the Contractor of the need for
emergency repairs. Emergency repairs of warranted work by the Contractor must be authorized
by the Agency’s Engineer.
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Prior to emergency repairs of warranted work, the Agency will document the basis for the
emergency action. In addition, the Agency will preserve documentation of the defective condition.
However, should the Contractor be unable to perform emergency repair requirements, to the
Agency’s satisfaction and within the time frame required by the Agency, the Agency will perform,
or have performed any emergency repairs deemed necessary. Any such emergency repairs
undertaken will not relieve the Contractor from meeting the warranty requirements of this special
provision. Any costs associated with the emergency repairs will be paid by the Contractor if
determined to be the fault of the Contractor.
l.

Final Acceptance. The Agency and Contractor must jointly review all of the warranted work and
any warranty work at the end of the warranty term to determine meeting of contract requirements.
The Agency’s final acceptance date of warranted work and any warranty work will occur as soon
as the Agency’s confirmation is in writing, on the Agency’s final acceptance notice as jointly
executed by the Agency and Contractor And that contract requirements have been met for the
warranted work and any warranty work. The Agency will authorize the release of the warranty
bond, and with a copy of the final acceptance notice sent to the Contractor’s warranty bond
surety agent.

m. Non-extension of Contract. This special provision must not be construed as extending or
otherwise affecting the claim process and statute of limitation applicable to this Contract.
n. Measurement and Payment. All costs, including engineering and maintaining traffic costs,
associated with meeting the requirements of this special provision are considered to be included
in the contract unit prices for the warranted work items regardless of when such costs are
incurred throughout the warranty term or after the end of the warranty term as jointly agreed
upon between the Agency and the Contractor. These costs include but are not limited to, all
materials, labor and equipment necessary to complete the required warranty work.

